
   

 
 

INVITATION TO BID 

 
 
 
 
 
 
 
 
 
 
Truck Yard Project  
Monterey Peninsula 
Landfill  
14207 Del Monte Blvd. 
Marina, California  93933 
 

 
OWNER 
Monterey Regional Waste 
Management District 
Project Manager: Richard D. 
Shedden, P.E. 
rshedden@mrwmd.org 
14201 Del Monte Boulevard 
P.O. Box 1670 
Marina, California 93933-1670 
Phone: (831) 384-5313 

Fax: (831) 384-3567 
ARCHITECT/ ENGINEER 
J.R. Miller & Associates | JRMA 
Project Manager:  Kyle Rausch 
kyler@jrma.com 
2700 Saturn Street 
Brea, California 92821 
Phone: (714) 524-1870 
 
 
 

   
 

CALL FOR BIDS 
The Monterey Regional Waste Management 
District (MRWMD) is inviting bids on a General 
Contract for the construction of a Truck Yard and 
CNG Fueling Facility at the Monterey Peninsula 
Landfill, a Class III municipal solid waste landfill.  
The landfill is located on MRWMD-owned 
property at the Monterey Regional 
Environmental Park, 14201 Del Monte Blvd., two 
miles north of the City of Marina. 

RECEIPT OF BIDS 
Sealed bids will be received at MRWMD offices 
located at 14201 Del Monte Blvd., P.O. Box 1670, 
Marina, CA 93933 until 2:00 p.m., Monday, 
November 24, 2014 at which time they will be 
publicly opened and read.  Any bids received 
after that time will not be considered.  Oral, 
telephonic,  or facsimile bids will not be accepted 
or considered.  

 

DESCRIPTION OF WORK 
Work involves construction of, but not limited to one (1) approximately 11.58 acres of grading including two 
large retention ponds and a bioswale with small retention pond , (2) construction of three buildings 7,200 SF 
Administration Building; 11,300 SF Service Bay Building; 5,500 SF Truck/Bin Wash Building), (3) a fire storage 
tank and associated piping to connect to the existing fire water storage tank system to supply fire hydrants 
throughout proposed site, (4) connection of domestic water to existing well including a water storage tank 
and associated support equipment, (5) installation of landfill gas monitoring under all three proposed 
buildings, (6) approximately 6 acres of asphalt and hard surfacing with supported storm drainage system, (7) 
perimeter security fencing and rolling gates, (8) CNG fueling island with access drive, and (9) coordination of 
CNG fueling stations, both fast and slow fill systems with supporting equipment.  The work also includes 
excavation of native clay soils, subgrade preparation, and placement of engineered fill.  



   

 
 

 
 
BID DOCUMENTS 
Copies of the Bid Documents (including plans, specifications, 
contract forms, bid forms and conditions) may be obtained on 
or after October 24, 2014 at the ARC Reprographics Store in 
Monterey by purchasing a non-refundable payment for each 
set needed.  Electronic format of the Bid Documents can be 
downloaded through ARC Reprographics for the cost charged 
by ARC.  Contact information for ARC Reprographics: 2 Harris 
Court, Unit A-5, Monterey, California 93940; tel: (831) 646-
1170 / fax: (831) 646-5165.  Upon request from contractor, a 
link will be provided to review Bid Documents on ARC's 
PlanWell database.  Bid Documents will also be available on 
the Salinas Valley Builders Exchange (590-A Brunken Avenue, 
Salinas, CA  93901 / tel: (831) 758-1624 / Contact Christie 
Cromeenes, Executive Director / www.svbe.com). Bids shall 
be submitted on the provided Bid Forms along with the Bid 
Documents.  Bid Documents and supplemental information, 
such as geological reports, soils testing data, etc., are available 
for reference without charge at MRWMD offices. 
 
 
BID GUARANTY 
Each bid shall be accompanied by a certified or cashier’s check 
or bid bond in the amount of 10 percent (10%) of the total bid 
price payable to MRWMD as a guaranty that the bidder, if 
his/her(s) proposal is accepted, will promptly execute the 
contract, secure payment of worker’s compensation 
insurance, and furnish a satisfactory faithful performance 
bond in the amount of 100 percent (100%) of the total bid 
price. 
 
 
WAGE RATES 
Pursuant to Section 1770 and the following sections of the 
California Labor Code, the contractor shall pay not less than 
the prevailing rate of per diem wages as determined by the 
California Department of Industrial Relations for projects in 
Monterey County. 
 
 
 
 
 
 
 
 
 

 
COMPLETION OF WORK 
All contract work for underground utilities, 
infrastructure, and etc beneath the proposed 
asphalt truck parking areas, associated access 
roads (including the northern-most CNG Fast 
Fueling access) must be completed by May 1, 2014 
after the Notice-to-Proceed is issued by the 
MRWMD.  The truck parking and use of the CNG 
fueling stations are critical to MRWMD's lease 
agreement between MRWMD and their Truck 
Hauling Tenant.  All remaining contract work must 
be completed within two hundred and twenty 
eight days (228) calendar days after the Notice-to-
Proceed is issued by MRWMD. 
 
 
 
 
 
 
 
 
 
PRE-BID CONFERENCE 
All prospective general contract bidders are 
required to attend a pre-bid conference to be held 
at the MRWMD office at 10:00 a.m., November 3, 
2014; subject to change.  Representatives of 
MRWMD and J.R. Miller & Associates (JRMA) will 
be in attendance.  The conference will be followed 
by a tour of the construction site. 
 
PROJECT ADMINISTRATION 
All Questions related to this project prior to the 
bid opening shall be directed to: 
 
Kyle Rausch, Project Manager, JR Miller & 
Associates at (714) 524-2870, and Richard D. 
Shedden, P.E., Monterey Regional Waste 
Management District at (831) 384-5313. 
 
The successful bidder must be licensed in the State 
of California and must demonstrate acceptable 
experience of the type of work described in the 
Bid Documents.  MRWMD reserves the right to 
waive any irregularities and to reject any or all 
bids. 


